Financial Bid

					Technosys Security Systems (P) Ltd-Rajesh	
SN	ITEM CODE	DESCRIPTION	QTY	SOR Rate	Rate / Unit	Total Amount
1	NS1	Supply,Installation, Testing and Commissioning of Fixed Box cameras as per scope of work, technical specification and as per direction of Engineer in charge	122	98925	₹ 34,736.20	₹ 42,37,816.40
2	NS2	Supply, Installation, Testing and Commissioning of External IR Illuminator as per scope of work, technical specification and as per direction of Engineer in charge	122	28579	₹ 8,390.27	₹ 10,23,612.94
3	NS3	Supply,Installation,Testing and Commissioning of Outdoor PTZ cameras as per scope of work, technical specification and as per direction of Engineer in charge	41	186859	₹ 64,606.29	₹ 26,48,857.89
4	NS4	Supply,Installation,Testing and Commissioning of Fixed Bullet IR cameras for BRTS Bus Shelter as per scope of work, technical specification and as per direction of Engineer in charge	65	32975	₹ 9,900.28	₹ 6,43,518.20
5	NS5	Supply,Installation, Testing and Commissioning of GI Poles with cantilever for mounting cameras including RCC foundation, earthing as per scope of work, technical specification and as per direction of Engineer in charge (GI Pole, Diameter, thickness as per maximum wind speed load calculation of Nava Raipur Atal Nagar)	103	63751	₹ 63,767.26	₹ 65,68,027.78
6	NS6	Supply, Installation, Testing and Commissioning of 1 KvA UPS with battery backup of 1 hour in full load as per scope of work, technical specification and as per direction of Engineer in charge	41	98925	₹ 43,630.61	₹ 17,88,855.01

7	NS7	Supply,Installation, Testing and Commissioning of Junction Box including earthing(Powder coated; IP 55, Junction Box design should ensure to keep the temperature within suitable operating range for equipment's and should also avoid intentional water splash and dust intake), Networking Cost(which includes SITC of Patch Panel, LIU, OFC, Cat6 Cable, Power Cable, Patch Cords, GI pipe, HDPE Pipes, Installation & Labour Charges etc) along with Civil works as required from junction box to each surveillance equipment as per drawings approved by NRANSCCL and as per scope of work, technical specification and as per direction of Engineer in Charge (Passive Components).	41	50562	₹ 83,905.10	₹ 34,40,109.10
8	NS8	Supply,Installation, Testing and Commissioning of Video Management Software including required perpetual licenses as per scope of work, technical specification and as per direction of Engineer in charge	228	23507	₹ 6,609.72	₹ 15,07,016.16
9	NS9	Supply,Installation, Testing and Commissioning of Video Analytics Software including required perpetual licenses as per scope of work, technical specification and as per direction of Engineer in charge	187	11541	₹ 37,689.48	₹ 70,47,932.76
10	NS10	Supply,Installation, Testing and Commissioning of ANPR cameras including LPU, perpetual licenses and necessary accessories as per scope of work, technical specification and as per direction of Engineer in charge	22	636704	₹ 93,744.60	₹ 20,62,381.20
11	NS11	Supply,Installation, Testing ,Commissioning and configuration of Edge Level Switch, as per scope of work, technical specification and as per direction of Engineer in charge	7	148882	₹ 52,859.91	₹ 3,70,019.37
12	NS12	Supply,Installation, Testing and Commissioning of 1 KvA UPS with battery backup of 1 hour in full load as per scope of work, technical specification and as per direction of Engineer in charge	4	53819	₹ 43,630.61	₹ 1,74,522.44

13	NS13	Supply,Installation, Testing and Commissioning of GI Gantry as per scope of work, technical specification and as per direction of Engineer in charge	8	173694	₹ 1,52,706.53	₹ 12,21,652.24
14	NS14	Supply,Installation, Testing and Commissioning of Junction Box including earthing(Powder coated; IP 55, Junction Box design should ensure to keep the temperature within suitable operating range for equipment's and should also avoid intentional water splash and dust intake), Networking Cost(which includes SITC of Patch Panel, LIU, OFC, Cat6 Cable, Power Cable, Patch Cords, GI pipe, HDPE Pipes, Installation & Labour Charges etc) along with Civil works as required from junction box to each equipment as per drawings approved by NRANSCCL and as per scope of work, technical specification and as per direction of Engineer in Charge.	4	98631	₹ 83,905.10	₹ 3,35,620.40
15	NS15	Integration with existing ITMS (ANPR Application) -ITMS module including all existing features such as alarms, GIS view, KPI's etc.	1	1395771	₹ 18,45,902.74	₹ 18,45,902.74
16	NS16	Supply,Installation, Testing and Commissioning of Smart Network Core Switch with adequate SFP modules as per scope of work, technical specification and as per direction of Engineer in charge	2	1046903	₹ 12,56,053.51	₹ 25,12,107.02
17	NS17	Supply,Installation,Testing and Commissioning of POE Access Switch with adequate ports as per scope of work, technical specification and as per direction of Engineer in charge	2	431078	₹ 3,98,882.35	₹ 7,97,764.70
18	NS18	Supply, Installation, Testing and Commissioning of Server Blade chassis as per technical specification, suitable to meet the functional requirement, scope of work and SLAs as mentioned in the Tender document and as per direction of Engineer in charge. The same needs to be supplied for both Primary and Secondary setup.	2	6158250	₹ 66,59,412.52	₹ 1,33,18,825.04

19	NS19	Supply,Installation,Testing and Commissioning of SAN Storage as per scope of work, technical specification and as per direction of Engineer in charge. (Primary Storage)	1	3387038	₹ 1,17,46,656.11	₹ 1,17,46,656.11
20	NS20	Supply,Installation,Testing and Commissioning of SAN Storage as per scope of work, technical specification and as per direction of Engineer in charge. (Secondary Storage)	1	1.55E+07	₹ 1,17,46,656.11	₹ 1,17,46,656.11
21	NS21	Supply,Installation,Testing and Commissioning of 42 U Rack completed with UTP Patch Panel, Fiber LIU, Cable Manager, UTP Cat 6 (minimun) cable, UTP Patch Cord, Single Mode FO Patch Cord etc. as per requirement and as per scope of work, technical specification and as per direction of Engineer in charge	3	203222	₹ 2,09,761.57	₹ 6,29,284.71
22	NS22	Installation, implementation, configuration and Integration charges with Existing Network	1	1759500	₹ 50,34,281.19	₹ 50,34,281.19
23	NS23	Supply,Installation,Testing and Commissioning of Additional licenses of existing Enterprise Monitoring System as per scope of work, technical specification, SLA's and as per direction of Engineer in charge	1	3079125	₹ 1,51,02,843.56	₹ 1,51,02,843.56
24	NS24	Supply,Installation,Testing and Commissioning of Fiber 1/10G SFP module compatible with HP switches and supporting accessories like DAC cable etc as required to fulfill the scope of work and as per direction of Engineer in charge	1	615825	₹ 16,78,093.73	₹ 16,78,093.73
25	NS25	Supply Installation Testing and Configuration of Additional licenses for HIPS as per requirement and scope of work and as per direction of Engineer in charge	1	3079125	₹ 83,90,468.65	₹ 83,90,468.65
26	NS26	Supply,Installation,Testing and Commissioning of Workstation to manage and monitor network including OS perpetual license, Office tools, antivirus along with perpetual license etc. as per scope of work, technical specification and as per direction of Engineer in charge	6	177358	₹ 1,59,754.83	₹ 9,58,528.98

27	NS27	Supply,Installation,Testing and Commissioning of 15 KvA UPS with battery backup of 1 hour in full load as per scope of work, technical specification and as per direction of Engineer in charge	1	1016111	₹ 6,27,606.65	₹ 6,27,606.65
28	NS28	Supply,Installation,Testing and Commissioning of 48 core Optical Fibre Cable as per scope of work, technical specification, site requirement and as per direction of Engineer in charge. Laying using HDD/electrical trench/manual digging shall be paid separately under respective line items	5000	147	₹ 96.54	₹ 4,82,700.00
29	NS29	Supply,Installation, Testing and Commissioning of 24 core Optical Fibre Cable as per scope of work, technical specification, site requirement and as per direction of Engineer in charge. Laying using HDD/electrical trench/manual digging shall be paid separately under respective line items	10000	120	₹ 66.74	₹ 6,67,400.00
30	NS30	Supply,Installation,Testing and Commissioning of 12 core Optical Fibre Cable as per scope of work, technical specification, site requirement and as per direction of Engineer in charge. Laying using HDD/electrical trench/manual digging shall be paid separately under respective line items.	5000	81	₹ 45.29	₹ 2,26,450.00
31	NS31	Supply,Installation,Testing and Commissioning of PLB HDPE Duct as per scope of work, technical specification and as per direction of Engineer in charge	9121	98	₹ 83.43	₹ 7,60,965.03
32	NS32	Supply,Installation,Testing and Commissioning of suitable Joint Closure/ Dome closure as per scope of work, technical specification and as per direction of Engineer in charge	97	8724	₹ 5,873.19	₹ 5,69,699.43
33	NS33	Supply,Installation,Testing and Commissioning of Manhole as per scope of work, technical specification and as per direction of Engineer in charge	110	25201	₹ 11,746.38	₹ 12,92,101.80
34	NS34	Supply,Installation, Testing and Commissioning of FDMS/ LIU as per scope of work, technical specification and as per direction of Engineer in charge	110	22294	₹ 4,363.18	₹ 4,79,949.80

35	NS35	Supply,Installation, Testing and Commissioning of Fibre Patch cord as per scope of work, technical specification and as per direction of Engineer in charge	200	1939	₹ 502.94	₹ 1,00,588.00
36	NS36	Supply,Installation,Testing ,Commissioning and configuration of Edge Level Switch, as per scope of work, technical specification and as per direction of Engineer in charge	101	350595	₹ 52,859.91	₹ 53,38,850.91
37	NS37	Fiber laying using HDD along with route indicators at appropriate locations as per scope of work, technical specification and as per direction of Engineer in charge	2000	679	₹ 1,007.07	₹ 20,14,140.00
38	NS38	Fiber laying using existing electrical trench along with route indicators at appropriate locations as per scope of work, technical specification and as per direction of Engineer in charge	9000	116	₹ 168.04	₹ 15,12,360.00
39	NS39	Excavation of earth upto 1.2 meter depth for laying of HDPE pipe etc. of required width, refilling of the excavated earth along with route indicators at appropriate locations as per scope of work, technical specification and as per direction of Engineer in charge	9000	921	₹ 517.24	₹ 46,55,160.00
40	NS40	Supply,Installation,Testing and Commissioning of 1 kVA UPS for connectivity between Feeder panel and Data Centre as per scope of work, technical specification and as per direction of Engineer in charge	25	62712	₹ 43,630.61	₹ 10,90,765.25

41	NS41	Supply,Installation,Testing and Commissioning of Junction Box for placing network switch for connectivity between Feeder panel and Data Centre including earthing(Powder coated; IP 55, Junction Box design should ensure to keep the temperature within suitable operating range for equipment's and should also avoid intentional water splash and dust intake), Networking Cost(which includes SITC of Patch Panel, LIU, OFC, Cat6 Cable, Power Cable, Patch Cords, GI pipe, HDPE Pipes, Installation & Labour Charges etc) along with Civil works as required from junction box to each equipment as per drawings approved by NRANSCCL and as per scope of work, technical specification and as per direction of Engineer in Charge.	25	290786	₹ 83,905.10	₹ 20,97,627.50
42	NS42	Site Survey and design of layout for fibre as per existing captive network, as per current requirement to fulfill the scope of work as mentioned in the Tender Document and as per direction of Engineer in charge	1	1163143	₹ 33,56,187.46	₹ 33,56,187.46
43	NS43	SFP Copper Transreceiver Module Compatible with Cisco IE 4000 and any existing switches as per requirement to fulfill the scope as mentioned in the Tender document and as per direction of Engineer in Charge.	50	20125	₹ 10,907.35	₹ 5,45,367.50
44	NS44	Supply,Installation, Testing, Commissioning and Configuration of Traffic Controller as per scope of work, technical specification and as per direction of Engineer in charge	8	531944	₹ 3,52,819.28	₹ 28,22,554.24
45	NS45	Supply,Installation, Testing, Commissioning and Configuration of Count Down Timer as per scope of work, technical specification and as per direction of Engineer in charge	31	31157	₹ 13,004.92	₹ 4,03,152.52
46	NS46	Supply,Installation, Testing, Commissioning and Configuration of Vehicle Detector Camera as per scope of work, technical specification and as per direction of Engineer in charge	31	129186	₹ 1,36,765.01	₹ 42,39,715.31

47	NS47	Supply,Installation, Testing, Commissioning and Configuration of Galvanized Cantilever with pole as per scope of work, technical specification and as per direction of Engineer in charge	31	83591	₹ 69,640.45	₹ 21,58,853.95
48	NS48	Supply,Installation, Testing, Commissioning and Configuration of Galvanized Standard Poles as per scope of work, technical specification and as per direction of Engineer in charge	40	45595	₹ 27,689.09	₹ 11,07,563.60
49	NS49	Supply,Installation, Testing, Commissioning and Configuration of Traffic Light Aspects - Red as per scope of work, technical specification and as per direction of Engineer in charge	93	10639	₹ 7,769.34	₹ 7,22,548.62
50	NS50	Supply,Installation,Testing, Commissioning and Configuration of Traffic Light Aspects - Green as per scope of work, technical specification and as per direction of Engineer in charge	240	11399	₹ 7,769.34	₹ 18,64,641.60
51	NS51	Supply,Installation,Testing, Commissioning and Configuration of Traffic Light Aspects- Amber as per scope of work, technical specification and as per direction of Engineer in charge	93	10639	₹ 7,769.34	₹ 7,22,548.62
52	NS52	Supply,Installation, Testing, Commissioning and Configuration of Pedestrian lamp heads- Stop Man as per scope of work, technical specification and as per direction of Engineer in charge	60	11399	₹ 13,004.92	₹ 7,80,295.20
53	NS53	Supply,Installation, Testing, Commissioning and Configuration of Pedestrian lamp heads -Walk Man as per scope of work, technical specification and as per direction of Engineer in charge	60	11399	₹ 13,004.92	₹ 7,80,295.20

54	NS54	Supply,Installation,Testing and Commissioning of Junction Box including earthing(Powder coated; IP 55, Junction Box design should ensure to keep the temperature within suitable operating range for equipment's and should also avoid intentional water splash and dust intake), Networking Cost(which includes SITC of Patch Panel, LIU, OFC, Cat6 Cable, Power Cable, Patch Cords, GI pipe, HDPE Pipes, Installation & Labour Charges etc) along with Civil works as required from junction box to each equipment as per drawings approved by NRANSCCL and as per scope of work, technical specification and as per direction of Engineer in Charge.	8	113988	₹ 83,905.10	₹ 6,71,240.80
55	NS55	Supply,Installation, Testing and Commissioning of 1 KvA UPS with battery backup of 1 hour in full load as per scope of work, technical specification and as per direction of Engineer in charge	8	98790	₹ 43,630.61	₹ 3,49,044.88
56	NS56	Supply,Installation,Testing, Commissioning and Configuration of Complete cabling and civil works as required including but not limited to: 50/90 mm HDPE Pipe at road crossing, island, median etc.; 90/120mm A12 DWC pipe, 14/7 core 1.5 Sqmm Armoured cable; 3 Core, 2.5 Sqmm Number Armoured Cable; jointing, terminating, trenching, compacting, backfilling etc. and as per scope of work, technical specification and direction of Engineer in charge	8	683928	₹ 2,56,500.39	₹ 20,52,003.12
57	NS57	Supply,Installation,Testing, Commissioning and Configuration of Adaptive Traffic Control System (ATCS) software application for upto 20 traffic junctions as per scope of work, technical specification and as per direction of Engineer in charge	1	1.14E+07	₹ 25,17,141.19	₹ 25,17,141.19

58	NS58	Supply,Installation,Testing, Commissioning and Configuration of Red Light Violation Detection (RLVD) System with complete hardware including ANPR cameras, Evidence Cameras, IR illuminator, Local Processing Unit, with cabling, accessories & mounting infrastructure as required (8 junctions, 100 lanes) as per scope of work, technical specification and as per direction of Engineer in charge	8	1442399	₹ 13,17,387.12	₹ 1,05,39,096.96
59	NS59	Supply,Installation,Testing, Commissioning and Configuration of Red light violation detection system, No Helmet and Triple Riding Detection System along with required perpetual license (8 junctions, 100 lanes) as per scope of work, technical specification and as per direction of Engineer in charge	1	2.61E+07	₹ 1,37,60,369.06	₹ 1,37,60,369.06
60	NS60	Supply,Installation, Testing and Commissioning of Junction Box including earthing(Powder coated; IP 55, Junction Box design should ensure to keep the temperature within suitable operating range for equipment's and should also avoid intentional water splash and dust intake), Networking Cost(which includes SITC of Patch Panel, LIU, OFC, Cat6 Cable, Power Cable, Patch Cords, GI pipe, HDPE Pipes, Installation & Labour Charges etc) along with Civil works such as connectivity/cabling , painting of stop line etc. as required and as per drawings approved by NRANSCCL and as per scope of work, technical specification and as per direction of Engineer in Charge.	8	290786	₹ 1,67,809.02	₹ 13,42,472.16
61	NS61	Supply,Installation,Testing and Commissioning of 1 KvA UPS with battery backup of 1 hour in full load as per scope of work, technical specification and as per direction of Engineer in charge	8	62712	₹ 43,630.61	₹ 3,49,044.88

62	NS62	Supply,Installation,Testing, Commissioning and Configuration of Pelican Controller with 2 Push Buttons as per scope of work, technical specification and as per direction of Engineer in charge	26	18163	₹ 96,993.45	₹ 25,21,829.70
63	NS63	Supply,Installation, Testing, Commissioning and Configuration of Red Signal Aspect as per scope of work, technical specification and as per direction of Engineer in charge	24	18750	₹ 7,769.34	₹ 1,86,464.16
64	NS64	Supply,Installation, Testing, Commissioning and Configuration of Amber Signal Aspect as per scope of work, technical specification and as per direction of Engineer in charge	24	18750	₹ 7,769.34	₹ 1,86,464.16
65	NS65	Supply,Installation,Testing, Commissioning and Configuration of Green Straight Aspect as per scope of work, technical specification and as per direction of Engineer in charge	24	18750	₹ 7,769.34	₹ 1,86,464.16
66	NS66	Supply,Installation, Testing, Commissioning and Configuration of Pedestrian - Stop Man as per scope of work, technical specification and as per direction of Engineer in charge	48	18750	₹ 13,004.92	₹ 6,24,236.16
67	NS67	Supply,Installation,Testing, Commissioning and Configuration of Pedestrian- Walk Man as per scope of work, technical specification and as per direction of Engineer in charge	48	18750	₹ 13,004.92	₹ 6,24,236.16
68	NS68	Supply,Installation,Testing, Commissioning and Configuration of Count Down Timer as per scope of work, technical specification and as per direction of Engineer in charge	16	29373	₹ 13,004.92	₹ 2,08,078.72
69	NS69	Supply,Installation,Testing, Commissioning and Configuration of GI Standard Poles as per scope of work, technical specification and as per direction of Engineer in charge	48	95138	₹ 27,689.09	₹ 13,29,076.32
70	NS70	Supply,Installation,Testing and Commissioning of IP Based Public Address System with 1 amplifier and 4 Speakers at each location as per scope of work, technical specification and as per direction of Engineer in charge.	17	183690	₹ 1,33,911.84	₹ 22,76,501.28

71	NS71	Supply,Installation,Testing and Configuration of Application for IP Based Public Address System along with necessary perpetual licenses and required hardware like controller, callstation etc. as per scope of work, technical specification and as per direction of Engineer in charge	1	1008057	₹ 75,59,812.65	₹ 75,59,812.65
72	NS72	Supply,Installation,Testing, Commissioning and Configuration of Environmental Sensors as per scope of work, technical specification and as per direction of Engineer in charge	3	822342	₹ 7,46,752.09	₹ 22,40,256.27
73	NS73	Supply,Installation, Testing, Commissioning and Configuration of Software including all perpetual licenses for Environmental Sensors as per scope of work, technical specification and as per direction of Engineer in charge	1	486194	₹ 3,69,180.31	₹ 3,69,180.31
74	NS74	Supply , installation, testing, commissioning of a) Kiosk setup with complete IT infra such as Computer, Printer, Scanner, PTZ Camera, Led Screen, e-signature pad and pen, wifi routers etc. inclusive of all accessories required to fulfill the usecases and functionalities as mentioned in the Tender document and as per scope of work, technical specification and as per direction of Engineer in Charge. b) Set of diagnostic devices with various tests including Height Scale, Body composition Monitor, Thermometer, Pulse Oximeter, Blood pressure Monitor, Stethoscope, ECG, Spirometer etc. as required to perform diagnostic tests required to fulfill the usecases and functionalities as mentioned in the Tender document and as per scope of work, technical specification and as per direction of Engineer in Charge.	3	3284482	₹ 18,07,307.49	₹ 54,21,922.47
75	NS75	Supply,Installation,Testing, Commissioning and Configuration of Digital Kiosks as per scope of work, technical specification and as per direction of Engineer in Charge	6	271400	₹ 3,74,214.47	₹ 22,45,286.82

76	NS76	Supply,Installation,Testing, Commissioning and customization of Digital Kiosk software and content development and management as per scope of work, technical specification and as per direction of Engineer in Charge	1	2714000	₹ 22,65,427.07	₹ 22,65,427.07
77	NS77	Integration of new systems with existing ICCC applications (Surveillance, ANPR, Environmental Sensor, ATCS, RLVD, EMS,Pedestrial Pelican,PA,Health ATM,Citizen Kiosk etc. and other items of this BoQ as per scope of work, technical specifications and direction of Engineer in Charge all complete)	1	5412188	₹ 5,03,42,813.07	₹ 5,03,42,813.07
78	NS78	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Surveillance System (Item Serial No. 1 to 9). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	481051	₹ 59,590.00	₹ 21,45,240.00
79	NS79	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Automatic Number Plate Recognition System (Item Serial No. 10 to 15). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	72447	₹ 39,726.67	₹ 14,30,160.12
80	NS80	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Data Centre (Item Serial No. 16 to 27). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	519551	₹ 99,316.67	₹ 35,75,400.12
81	NS81	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Active and Passive Network (Item Serial No. 28 to 43). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	261698	₹ 89,385.00	₹ 32,17,860.00

82	NS82	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Adaptive Traffic Signal System (Item Serial No. 44 to 57). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	404237	₹ 79,453.33	₹ 28,60,319.88
83	NS83	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Red Light Violation Detection System (Item Serial No. 58 to 61). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	389035	₹ 69,521.67	₹ 25,02,780.12
84	NS84	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Pedestrian Pelican Signal System (Item Serial No. 62 to 69). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	45428	₹ 39,726.67	₹ 14,30,160.12
85	NS85	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Public Address System (Item Serial No. 70 to 71). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	24687	₹ 74,487.50	₹ 26,81,550.00
86	NS86	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items of Environmental Sensor (Item Serial No. 72 to 73). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	2447	₹ 30,516.04	₹ 10,98,577.44

87	NS87	Providing AMC, Cloud Hosting and Software Services, Onsite Technical Support and miscellaneous and admin expenses like internet,electricity,bio-medical waste disposal, stationary, water etc. under Operation and Maintenance Phase of Health ATM/Self Service Kiosk (Item Serial No. 74) as per scope of work, Technical Specification and as per direction of Engineer in Charge (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	366711	₹ 20,022.24	₹ 7,20,800.64
88	NS88	Providing Teleconsultation with GP for 3 years under Operation and Maintenance Phase of Health ATM/Self Service Kiosk (Item Serial No. 74) as per scope of work, Technical Specification and as per direction of Engineer in Charge (excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	282708	₹ 14,301.60	₹ 5,14,857.60
89	NS89	Providing Operations & Warranty of kiosks with 3 years extended onsite warranty on hardware and software (It should also include Insurance of kiosks against any theft, vandalism, breakage or mishandling etc. which is not covered under warranty) under Operation and Maintenance Phase of Citizen Kiosk (Item Serial No. 75 to 76) as per scope of work, Technical Specification and as per direction of Engineer in Charge (excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	38448	₹ 27,387.56	₹ 9,85,952.16
90	NS90	Operation and Maintenance as per scope of work, Technical Specification and as per direction of Engineer in Charge for the respective installed and commissioned items for Integration of ICT 2.0 services with existing ICCC Applications (Item Serial No. 77). (Excluding the cost of supervisory staff which will be as per the relevant item of BOQ)	36	65638	₹ 59,590.00	₹ 21,45,240.00

91	NS91	Technical, Operational and Supervisory Manpower during Implementation Phase, ie. upto Go-Live certificate issued as per scope of work and as per direction of Engineer in Charge : Project Manager	1	2375325	₹ 10,29,715.20	₹ 10,29,715.20
92	NS92	Technical, Operational and Supervisory Manpower during Implementation Phase, ie. upto Go-Live certificate issued as per scope of work and as per direction of Engineer in Charge : Solution Architect cum Integration expert	1	1266840	₹ 5,79,214.80	₹ 5,79,214.80
93	NS93	Technical, Operational and Supervisory Manpower during Implementation Phase, ie. upto Go-Live certificate issued as per scope of work and as per direction of Engineer in Charge : ITMS & Surveillance Expert and Site Manager	1	1266840	₹ 5,79,214.80	₹ 5,79,214.80
94	NS94	Technical, Operational and Supervisory Manpower during Implementation Phase, ie. upto Go-Live certificate issued as per scope of work and as per direction of Engineer in Charge : IOT and ICCC expert	1	1266840	₹ 5,79,214.80	₹ 5,79,214.80
95	NS95	Technical, Operational and Supervisory Manpower during Implementation Phase, ie. upto Go-Live certificate issued as per scope of work and as per direction of Engineer in Charge : Network and Security Expert	1	1266840	₹ 5,79,214.80	₹ 5,79,214.80
96	NS96	Technical, Operational and Supervisory Manpower during Implementation Phase, ie. upto Go-Live certificate issued as per scope of work and as per direction of Engineer in Charge : Database Architect/DBA	1	1266840	₹ 5,79,214.80	₹ 5,79,214.80
97	NS97	Technical, Operational and Supervisory Manpower during Implementation Phase, ie. upto Go-Live certificate issued as per scope of work and as per direction of Engineer in Charge : Data Centre Expert	1	1266840	₹ 5,79,214.80	₹ 5,79,214.80
98	NS98	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : Project Manager	36	307913	₹ 85,809.60	₹ 30,89,145.60

99	NS99	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : Solution Architect cum Integration expert	36	112168	₹ 57,206.40	₹ 20,59,430.40
100	NS100	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : ITMS & Surveillance Expert and Site Manager	36	149558	₹ 57,206.40	₹ 20,59,430.40
101	NS101	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : IOT and ICCC expert	36	112168	₹ 57,206.40	₹ 20,59,430.40
102	NS102	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : Network and Security Expert	36	112168	₹ 57,206.40	₹ 20,59,430.40
103	NS103	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : Database Architect/DBA	36	112168	₹ 57,206.40	₹ 20,59,430.40
104	NS104	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : Data Centre Expert	36	112168	₹ 57,206.40	₹ 20,59,430.40
105	NS105	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : OFC Maintenance team along with required equipment and accessories to maintain network for 3 years	36	149558	₹ 1,14,412.80	₹ 41,18,860.80

106	NS106	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : O&M full time Technical Support Staff	72	46187	₹ 21,452.40	₹ 15,44,572.80
107	NS107	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : O&M full time Field Support Staff	72	46187	₹ 21,452.40	₹ 15,44,572.80
108	NS108	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : O&M full time Helpdesk Operators	72	46187	₹ 25,742.88	₹ 18,53,487.36
109	NS109	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : O&M full time ITMS/CCTV Operators	72	46187	₹ 21,452.40	₹ 15,44,572.80
110	NS110	Technical, Operational and Supervisory Manpower during Operation and Maintenance Phase, ie. After Go-Live certificate issued as per scope of work and as per direction of Engineer in charge : Paramedical staff for Health Kiosk/ATM (2 per Health Kiosk for 6 days/week)	216	61583	₹ 42,904.80	₹ 92,67,436.80
				Total	**₹ 15,77,18,944.60**	**₹ 32,35,53,038.71**